

November 4, 2020

Town of Lake Lure 2948 Memorial Hwy PO Box 255 Lake Lure, NC 28746

Attn: Shannon Baldwin,

RE:

WR 08180945.01

AMENDMENT TO Professional Services Agreement

Firefly Cove - Chimney Rock Water System Interconnection

Dear Mr. Baldwin,

WithersRavenel is pleased to provide this Amendment to the Agreement for Engineering Services for the Firefly Cove – Chimney Rock Water System Interconnection project. If you have any questions or concerns about the agreement, please do not hesitate to call me at the number listed below.

Sincerely

WithersRavenel

—Bocusigned by: Jay Johnston

292FA8AA2C394A4...

James N. Johnston, P.E. Senior Project Manager

84 Coxe Avenue, Suite 260 | Asheville, NC 28801 Office: 828.255.0313 | Mobile: 828.989.6785 Email: jjohnston01@withersravenel.com

Attachments:

Amendment to the Agreement for Professional Services



Task 7 - Advertise and Bid

Publish the project on Quest for public distribution. Provide technical assistance during advertisement period and conduct a pre-bid meeting. Attend and conduct bid opening. Evaluate received bids and present written recommendation of award.

Task 8 - Contract Administration and Construction Observation

Provide contract administration services, including administration of funding agency requirements. This will include processing monthly progress payments from the contractor. Provide construction observation to see that the intent of the design is implemented as intended. This effort will be coordinated with Town staff and applied as needed.

C. Exclusions/Additional Services

Services that are not included in Section B or are specifically excluded from this AMENDMENT shall be considered Additional Services. The CONSULTANT will furnish or obtain from others Additional Services if requested in writing by the CLIENT and accepted by the CONSULTANT. Additional Services shall be paid by the CLIENT in accordance with the Fee & Expense Schedule outlined in Exhibit II. The following services are excluded from this Scope of Services:

- Surveying, staking, maps, plats, easements
- Geotechnical investigations
- ▶ Evaluation or design of controls, including telemetry and SCADA. It is our understanding, based on communication with Town staff, that the Town's telemetry and SCADA integrator will provide the system controls necessary for the operation of the pumping system.

D. Compensation for Services

A. Hourly Fee

CONSULTANT proposes to provide the services described in this AMENDMENT on an Hourly Fee basis as described in the table below plus reimbursable expenses. Compensation shall not exceed the total estimated compensation amount unless approved in writing by CLIENT.

Task Number	Task Name	Lump Sum Fee
5	Power Availability and Extension to Site	\$5,000
6	Pressure Reducing Valve	\$5,000
7	Advertise and Bid	\$7,500
8	Contract Administration and Construction Observation	\$26,500
	Total	\$44,000



B. Expenses

Expenses shall be considered reimbursable and include, but are not limited to the following:

Expense Name	Estimated Expense Budget
Prints	\$400
Mileage	\$200
Shipping/Delivery	\$200
Total	\$800

C. Fee Summary

Fee Type	Estimated Fee/Budget
Hourly Budget	\$44,000
Reimbursable Expenses Budget	\$800
Total	\$44,800

E. Timeline for Services

The professional services described herein shall be completed and submitted within a timeframe mutually agreed upon between the CLIENT and CONSULTANT.



F. Acceptance

Receipt of an executed copy of this AMENDMENT will serve as the written agreement for the AMENDMENT between CONSULTANT and CLIENT for the services outlined herein.

Submitted by CONSULTANT:	Accepted by CLIENT:			
WithersRavenel, Inc. L15 MacKenan Drive Cary, NC 27511	Town of Lake Lure 2948 Memorial Hwy PO Box 255			
Leva Eason	Lake Lure, NC 28746			
Authorized Signature	Authorized Signature			
Kevin Eason, PE Printed Name	C. SHANNON BALDWIND Printed Name			
Director of Utilities Title	TOWN MANAGER Title			
keason@withersravenel.com Email Address	TOWN MGRESTOWN OF LAWBLURE, COM Email Address			
919.469.3340 Phone	878-625-9983, EXT 10/ Phone			
PREAUDIT STATEMENT: This instrument has been preaudited in the manner required by the Local Government Budget and Fiscal Control Act (NC G.S. 159-28(a)).				
Signature of Finance Officer:	Sa Ofar			
Printed Name:	South & Karr			
Date:	11/17/20			