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SUGAR GROVE BOARD REPORT

TO: VILLAGE PRESIDENT & BOARD OF TRUSTEES
SCOTT KOEPPEL, VILLAGE ADMINISTRATOR
FROM:
BRAD MERKEL, PUBLIC WORKS DIRECTOR
RESOLUTION AUTHORIZING A MASTER SERVICE AGREEMENT BETWEEN
SUBJECT: THE VILLAGE OF SUGAR GROVE AND ROBINSON ENGINEERING, LTD. FOR
) GENERAL PROFESSIONAL SERVICES
AGENDA: October 20, 2026
DATE: October 14, 2026
ISSUE

Should the Board of Trustees approve a Resolution authorizing an agreement between the
Village and Robinson Engineering, Ltd.?

DISCUSSION

The proposed Master Services Agreement establishes the framework under which Robinson
Engineering, Ltd. provides engineering, design, planning, construction-phase, surveying, and
related professional services for future Village projects. The agreement does not authorize
any specific work or expenditure. Rather, it allows the Village to engage Robinson
Engineering, Ltd. for individual projects through separate Task Orders, each of which will
define the scope, schedule, and compensation for the work.

COST
The 2026 Bill Rate Sheet is attached to the MSA as Appendix 2 Hourly Rate Schedule. These
standard hourly rates are subject to change annually.

ATTACHMENTS
Resolution authorizing an agreement with Robinson Engineering, Ltd.
Master Service Agreement for General Professional Services

RECOMMENDATION
That the Village Board approve a resolution authorizing the agreement with Robinson
EngineeringrLLtd.


Tracey Conti
Inserted Text
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SUGAR GROVE

VILLAGE OF SUGAR GROVE
KANE COUNTY, ILLINOIS

RESOLUTION NO. 20261020 AD2

RESOLUTION AUTHORIZING AN AGREEMENT BETWEEN THE VILLAGE OF SUGAR GROVE AND ROBINSON
ENGINEERING, LTD. FOR GENERAL PROFESSIONAL SERVICES

WHEREAS, the Village of Sugar Grove (the "Village") is an lllinois municipal corporation
organized and existing under the laws of the State of lllinois; and

WHEREAS, Robinson Engineering, Ltd. is an Engineering Firm operating in lllinois; and

WHEREAS, the Village requires ongoing professional engineering and technical consulting
services for municipal operations, reviews, and infrastructure assistance; and

WHEREAS, the scope of services under said Agreement encompasses general municipal
consultations including site visits, plan reviews, inspection, budgeting, mapping, and technical
support billed on a task order basis; and

WHEREAS, Village staff has reviewed the proposed General Professional Services
Agreement, and determined that retaining Robinson Engineering, Ltd. is in the best interest of the
Village and its residents.

NOW, THEREFORE, BE IT RESOLVED by the Board of Trustees of the Village of Sugar Grove, Kane
County, lllinois, as follows:

The Village President is hereby authorized to sign the attached Agreement

PASSED AND APPROVED by the President and the Board of Trustees of the Village of Sugar Grove,
Kane County, lllinois, on this 20t day of October 2026.

Sue Stillwell, Village President

Tracey R. Conti, Village Clerk

BOARD VOTE:



Resolution No. 20261020AD2
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Aye Nay Absent Abstain Recuse

Trustee Heidi Lendi

Trustee Matthew Bonnie

Trustee Sean Michels

Trustee Anthony Speciale

Trustee Nora London

Trustee Michael Roskopf
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MASTER SERVICE AGREEMENT BETWEEN THE VILLAGE OF SUGAR GROVE AND
ROBINSON ENGINEERING, LTD. FOR GENERAL PROFESSIONAL SERVICES

This Agreement is between the Village of Sugar Grove (Owner) and Robinson Engineering, Ltd.
(Engineer). Other terms used in the Agreement are defined in Article 7.

From time to time Owner may request that Engineer provide professional services for Specific Projects.
Each engagement will be documented by a Task Order. This Main Agreement sets forth the general terms
and conditions that apply to all duly executed Task Orders.

Owner and Engineer further agree as follows:

ARTICLE 1—SERVICES OF ENGINEER

1.01 General

A. Engineer’s services will be detailed in a duly executed Task Order for each Specific Project,
or for a portion of a Specific Project.

B. The Main Agreement is not a commitment by Owner to issue any Task Orders.

C. Engineer will not be obligated to perform any prospective Task Order unless and until
(1) Owner and Engineer agree to the particulars of the assignment, including the scope of
Engineer's services, time for performance, Engineer's compensation, and all other
appropriate matters, and include such particulars in the Task Order, and (2) Owner and
Engineer both sign the Task Order.

D. Each duly executed Task Order will be subject to the terms and conditions of (a) this Main

Agreement; (b) the Main Agreement’s exhibits; (c) any executed written amendments of the
Main Agreement (see Exhibit C); (d) the specific Task Order itself; (e) the specific Task Order’s
exhibits; and (f) any amendments or modifications of the specific Task Order.

1.02  Task Order Procedure

A.

The general recommended format of a Task Order shall be a mutually agreed-upon format
that is found acceptable (i.e., EJCDC Template, letter proposals, etc.)

Each specific Task Order will indicate:
1. Project Background Data;

2. Specific services to be performed by Engineer (“Scope”), including key deliverables;
3. Additions or Modifications to Owner’s Responsibilities;

4. Task Order Schedule;

5. Engineer’'s Compensation for Task Order; and

6. Primary Subconsultants, if any.

With respect to the Engineer’s scope of services under a specific Task Order, each specific
Task Order will either (1) be accompanied by and incorporate an Exhibit A, “Engineer’s
Services Under Task Order,” and Exhibit B, “Deliverables Schedule,” prepared for the specific
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Task Order, or (2) state a customized scope of services and deliverables schedule in the Task
Order document itself or in an attachment.

Upon signature of the Task Order by both parties (but no earlier than the Effective Date of
the specific Task Order), Engineer will commence performance and furnish, or cause to be
furnished, the services authorized by the Task Order.

Task Orders may be amended as set forth in Paragraph 8.05.B of this Main Agreement.

1.03  Management of Engineering Services

A.

All phases of Engineer’s services under each Task Order will include management of
Engineer’s Specific Project responsibilities, including but not limited to the following
management tasks, whether separately tracked and itemized or included as being incidental
to other phase and scope task items.

1.

Develop and submit an Engineering Services Schedule. The Engineering Services
Schedule will:

a. be consistent with and serve as a supplement to the Schedule of Deliverables set
forth in Exhibit B to Task Order.

b. be updated on a regular basis, and as required to reflect any programmatic
decisions by Owner.

c. include, but not be limited to, an anticipated sequence of tasks; estimates of task
duration; interrelationships among tasks; milestone meetings and submittals;
anticipated schedule of construction; and other pertinent Project events.

Develop and submit detailed work plans from Exhibit A to Task Order tasks.

Coordinate services within Engineer’s internal team, and with Subconsultants and
Engineer’s Subcontractors.

Prepare for and participate in meetings with consultants and contractors working on
other parts of the Specific Project that may affect, or be affected by, Engineer’s services
or resulting construction.

Prepare and submit monthly engineering services progress reports to the Owner.
Include a summary of services performed in period, expected progress in next period,
percent completion of current tasks, and a description of major issues or concerns.

Special Invoicing: In addition to, or as a substitute for, Engineer’s standard invoicing, for
each invoice provide the specified additional information or documentation, following
the invoicing procedures indicated: Not Applicable or to be included in a specific Task
Order.

Conduct ongoing management tasks, including:

a. Maintaining communications records and files pertaining to or arising from
Engineer’s services;

b. With respect to Engineer’s services and other directly relevant parts of the Specific
Project, prepare for and participate in periodic progress meetings with Owner to
discuss progress, schedule, budget, issues, potential problems and their resolution;
and
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c. Preparing agendas prior to and minutes following all Engineer-led meetings.

Unless a different standard is expressly set forth in a specific Task Order, in all phases of
Engineer’s services, Engineer shall prepare draft and final Drawings in accordance with
Engineer's CAD standards, using Engineer’s then-current version of software.

The source documents for the draft and final Specifications in all phases of Engineer’s
services will be Engineer’s standard specifications, unless a different source document is
expressly identified in the specific Task Order.

1.04  Sequencing and Coordination

A.

For each Task Order, the Work to be designed or specified by Engineer, upon which the
Engineer's scope has been established, will be performed or furnished under one prime
Construction Contract, unless specified otherwise in the Task Order.

If the Work designed or specified by Engineer under a specific Task Order is to be performed
or furnished under more than one prime Construction Contract, or if Engineer's services are
to be separately sequenced with the work of one or more of Owner’s consultants or
contractors (such as in the case of fast-tracking), then:

1. the Task Order’s Deliverables Schedule will account for the need to sequence and
properly coordinate Engineer’s services as applicable to the Work under the
Construction Contracts; or

2. If the Task Order does not address such sequencing and coordination, then Owner and
Engineer will jointly develop a schedule for sequencing and coordination of services
prior to commencement of final design services; this schedule is to be prepared and
included in or become an amendment to the authorizing Task Order, whether the work
under such contracts is to proceed concurrently or sequentially.

ARTICLE 2—OWNER’S RESPONSIBILITIES

2.01  Application of Owner’s Responsibilities

A

The responsibilities of Owner set forth in Article 2 apply to each Specific Project and each
specific Task Order. Supplemental responsibilities of Owner applicable only to a specific Task
Order may be stated in the specific Task Order.

2.02  Project Information

A

To the extent Owner has not already provided the following, or has new, additional, or
revised information from that previously provided, Owner shall provide Engineer with
information and data needed by Engineer in the performance of the Specific Project,
including Owner’s:

design objectives and constraints;

space, capacity, and performance requirements;

1
2
3. flexibility and expandability needs;
4. design and construction standards;
5

budgetary limitations; and
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6. any other available information pertinent to the Specific Project including reports and
data relative to previous designs, construction, or investigation at or adjacent to the
Site.

B. Following Engineer’s assessment of initially-available information and data and upon
Engineer’s request, Owner shall obtain, furnish, or otherwise make available (if necessary
through retention of specialists or consultants) such additional information and data as is
reasonably required to enable Engineer to complete its Basic and Additional Services under
the Task Order; or, with consent of Engineer, Owner may authorize the Engineer to obtain or
provide all or part of such additional information as Additional Services. Such additional
information or data may include the following:

1. Property descriptions.

2. Zoning, deed, and other land use restrictions.
3. Surveys, Mapping, and Utility Documentation.
4

Property, boundary, easement, right-of-way, and other special surveys or data,
including establishing relevant reference points.

5. Explorations and tests of subsurface conditions at or adjacent to the Site; geotechnical
reports and investigations; drawings of physical conditions relating to existing surface
or subsurface structures at the Site; hydrographic surveys, laboratory tests and
inspections of samples, materials, and equipment; with appropriate professional
interpretation of such information or data.

6. Environmental assessments, audits, investigations, and impact statements, and other
relevant environmental, historical, or cultural studies relevant to the Specific Project,
the Site, and adjacent areas.

7. Dataor consultations as required for the specific Task Order but not otherwise identified
in this Agreement.

C. Owner shall examine all alternative solutions, studies, reports, sketches, Drawings,
Specifications, proposals, and other documents presented by Engineer (including obtaining
advice of an attorney, risk manager, insurance counselor, financial/municipal advisor, and
other advisors or consultants as Owner deems appropriate with respect to such examination)
and render in writing timely decisions pertaining thereto.

D. If a specific Task Order requires Engineer to assist Owner in collating the various cost
categories that comprise Total Project Costs, Owner shall furnish to Engineer data as to
Owner’s anticipated costs for services to be provided to Owner by others (including, but not
limited to, accounting, bond and financial, independent cost estimating, insurance
counseling, and legal advice).

E. Owner shall advise Engineer if any invention, design, process, product, or device that Owner
has requested, required, or recommended for inclusion in the Drawings or Specifications
prepared or furnished under a Task Order will be subject to payment (whether by Owner or
Contractor) of any license fee or royalty to others, as required by patent rights or copyrights.
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Owner shall inform Engineer as to whether Engineer’s assistance is requested with respect
to Owner’s evaluation of the possible use of Project Strategies, Technologies, and
Techniques, as defined in Exhibit A to Task Order.

Owner shall inform Engineer as to whether Engineer’s assistance is requested in identifying
opportunities for enhancing the sustainability of the Specific Project.

2.03  Owner’s Instructions Regarding Bidding and Construction Contract Documents

A.

C.

Owner shall give instructions to Engineer regarding Owner’s procurement of construction
services (including instructions regarding advertisements for bids, instructions to bidders,
and requests for proposals, as applicable) and Owner’s construction contract practices and
requirements, and furnish to Engineer (or give specific directions requesting Engineer to use
copies already in Engineer’s possession) the following:

1. Comments on the Engineer’s standard contract forms, general conditions, standard
specifications, special provisions, and related documents and content or Owner’s
standard contract forms, general conditions, supplementary conditions, text, and
related documents and content for Engineer to include in the draft bidding-related
documents (or requests for proposals or other construction procurement documents),
and in draft Construction Contract Documents;

2. insurance and bonding requirements (if other than what is included in the Engineer’s
standard contract forms);

protocols for electronic transmittals during bidding and construction;
Owner’s safety and security programs applicable to Contractor and other Constructors;
diversity and other social responsibility requirements;

bidding and contract requirements of funding, financing, or regulatory entities;

N o v ok~ w

other specific conditions applicable to the procurement of construction or contract
documents;

8. any other information necessary for Engineer to assist Owner in preparing, for each
Specific Project, bidding-related documents (or requests for proposals or other
construction procurement documents) and Construction Contract Documents.

Owner shall have responsibility for the final content of (1) such bidding-related documents
(or requests for proposals or other construction procurement documents), and (2) those
portions of any Construction Contract other than the design (as set forth in the Drawings,
Specifications, or otherwise) and other engineering or technical matters.

1. Owner shall seek the advice of Owner’s legal counsel, risk managers, and insurance
advisors with respect to the drafting and content of such documents.

Owner shall place and pay for advertisements for Bids in appropriate publications.

2.04  Owner-Furnished Services

A.

Recognizing and acknowledging that Engineer's services and expertise do not include the
following services, Owner shall obtain, as required for each Specific Project:
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1. Accounting, bond and financial advisory services (including, if applicable, “municipal
advisor” services as described in Section 975 of the Dodd-Frank Wall Street Reform and
Consumer Protection Act (2010) and the municipal advisor registration rules issued by
the Securities and Exchange Commission), independent cost estimating, and insurance
counseling services.

2. Legal services, including attorney review of proposed Construction Contract
Documents, legal services required by Owner, legal services needed as a result of issues
raised by Contractor, and Project-related legal services reasonably requested by
Engineer.

3. Auditing services, including those needed by Owner to ascertain how or for what
purpose Contractor has used money paid to it.

Owner shall provide the services of an independent testing laboratory to perform all
inspections, tests, and approvals of samples, materials, and equipment required by the
Construction Contract Documents (other than those required to be furnished or arranged by
Contractor), or to evaluate the performance of materials, equipment, and facilities of Owner,
prior to their incorporation into the Work with appropriate professional interpretation
thereof. Owner shall provide Engineer with the findings and reports generated by testing
laboratories, including findings and reports obtained from or through Contractor. Owner
may authorize the Engineer to obtain or provide all or part of such additional services as
Additional Services.

Owner shall acquire or arrange for acquisition of the Site(s) and any temporary or permanent
rights of access, easements, or property rights needed for each Specific Project.

With respect to the portions or phases of each Specific Project designed or specified by
Engineer, Owner shall provide, obtain, or arrange for:

1. all required reviews, approvals, consents, and permits from governmental authorities
having jurisdiction, and

2. such reviews, approvals, and consents from others as may be necessary for completion
of each portion or phase of the Specific Project.

Owner may delegate to a Contractor or others the responsibilities set forth in Paragraphs
2.04.Cand D.

2.05 Owner’s General Responsibilities

A.

Owner shall inform Engineer of the policies, procedures, and requirements of Owner that are
applicable to Engineer's performance of services under this Agreement and under each Task
Order.

Owner will provide Engineer with Owner’s budget for each Specific Project, including type
and source of funding to be used and will promptly inform Engineer if the budget or funding
sources change.

Owner shall inform Engineer in writing of any safety or security programs that are applicable
to the personnel of Engineer, its Subconsultants, and Engineer’s Subcontractors, as they visit
the Site or otherwise perform services under this Agreement and under each Task Order.
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D. Owner shall arrange for safe access to and make all provisions for Engineer to enter upon
public and private property as required for Engineer to perform services under this
Agreement and under each Task Order.

E. Owner shall provide necessary direction and make decisions, including prompt review of
Engineer’s submittals, and carry out its other responsibilities in a timely manner so as not to
delay Engineer’s performance of its services.

F. Owner shall be responsible for all requirements and instructions that it furnishes to Engineer
pursuant to this Agreement, and for the accuracy and completeness of all programs, reports,
data, and other information furnished by Owner to Engineer pursuant to this Agreement or
any Task Order. Engineer may use and rely upon such requirements, programs, instructions,
reports, data, and information in performing or furnishing services under this Agreement or
any Task Order, subject to any express limitations or reservations applicable to the furnished
items.

G. Owner shall give prompt written notice to Engineer whenever Owner observes or otherwise
becomes aware of:

1. any development that affects the scope or time of performance of Engineer’s services;
2. the presence at the Site of any Constituent of Concern; or

3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the
Work, (c)the performance of any Constructor, or (d) Owner’s performance of its
responsibilities under this Agreement.

H. Owner shall advise Engineer of the identity and scope of services of any independent
consultants employed by Owner to perform or furnish services in regard to a Specific Project,
including, but not limited to, cost estimating, project peer review, value engineering, and
constructability review.

I. If Owner designates a construction manager, site representative, or any individual or entity
other than, or in addition to, Engineer to represent Owner at the Site, then Owner shall
define and set forth, in an exhibit to the governing Task Order, the duties, responsibilities,
and limitations of authority of such other party and the relation thereof to the duties,
responsibilities, and authority of Engineer.

J.  Owner shall:

1. Attend and participate in the pre-bid conference, bid opening, pre-construction
conferences, construction progress and other job-related meetings, and Site visits to
determine Substantial Completion and readiness of the completed Work for final
payment.

2. Primarily communicate with Engineer’s Subcontractors and Subconsultants through the
Engineer.

a. Promptly inform Engineer of the substance of any communications between
Owner and Engineer’s Subcontractors or Subconsultants.

b. Refrain from directing the services of Engineer’s Subcontractors or Subconsultants.
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3. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of
each Task Order, as required.

4. Perform or provide the following:

a. All other Owner responsibilities expressly identified in any Task Order, not
otherwise set forth in this Agreement.

b. Reserved.

Payment

A.

Owner shall pay Engineer as set forth in each Task Order, pursuant to the applicable terms
of Article 4.

ARTICLE 3—TERM AND TIMES FOR RENDERING SERVICES

3.01

3.02

3.03

Term

A.

This Agreement will be effective and applicable to Task Orders issued hereunder until such
time as it terminated by either Party.

Commencement

A.

Engineer is authorized to begin rendering services under a Task Order as of the Effective Date
of the Task Order.

Time for Completion

A.

The Effective Date of the Task Order and the times for completing services or providing
deliverables will be stated in each Task Order.

If, not through the primary fault of Engineer, such periods of time or dates are changed, or
the orderly and continuous progress of Engineer’s services is impaired, or Engineer’s services
are delayed or suspended, then the time for completion of Engineer’s services, and the rates
and amounts of Engineer’s compensation, will be adjusted equitably.

If Owner authorizes changes in the scope, extent, or character of a Specific Project, or of
Engineer’s services, then the time for completion of Engineer’s services, and the rates and
amounts of Engineer’s compensation, will be adjusted equitably.

If the Contract Times to complete the Work under a Construction Contract are extended
beyond the period stated in the governing Task Order, Owner will pay Engineer for the
additional services during the extension based on the Standard Hourly Rates Method of
Payment.

If Engineer fails, for reasons within the control of Engineer, to complete the performance
required in a Task Order within the time set forth, as duly adjusted, then Owner shall be
entitled, as its sole remedy, to the recovery of direct damages to the extent, if any, resulting
from such failure by Engineer.
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ARTICLE 4—INVOICES AND PAYMENTS

4.01 Invoices

A.

Preparation and Submittal of Invoices: Engineer shall prepare invoices in accordance with its
standard invoicing practices; the terms of any progress reporting and special invoicing
requirements in Paragraph 1.03, or as otherwise required in Exhibit A to the Task Order; and
with the applicable terms of Appendix 1 to Main Agreement, Reimbursable Expenses
Schedule, and Appendix 2 to Main Agreement, Standard Hourly Rates Schedule. Engineer
shall submit its invoices to Owner on a monthly basis. Invoices are due and payable within
30 days of receipt (or, when applicable, in accordance with the lllinois Local Government
Prompt Payment Act).

4.02 Payments

A

Application to Interest and Principal: Payment will be credited first to any interest owed to
Engineer and then to principal.

Disputed Invoices: If Owner disputes an invoice, either as to amount or entitlement, then
Owner shall promptly advise Engineer in writing of the specific basis for doing so, may
withhold only that portion so disputed, and must pay the undisputed portion, subject to the
terms of Article 4. After a disputed item has been resolved, Engineer shall include the agreed-
upon amount on a new invoice that shall become due and payable in 30 days of receipt (or,
when applicable, in accordance with the lllinois Local Government Prompt Payment Act).

Failure to Pay: If Owner (who is not governed by the lllinois Local Government Prompt
Payment Act) fails to make any undisputed payment due Engineer within 30 days after
receipt of Engineer’s invoice, then:

1. Amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum
rate of interest permitted by law, if less) from said thirtieth day, and

2. Engineer may, after giving 7 days’ written notice to Owner, suspend services under this
Agreement until Owner has paid in full amounts due. Owner waives any and all claims
against Engineer for any such suspension.

Sales or Use Taxes: If after the Effective Date of a Task Order any governmental entity takes
an action that imposes additional sales or use taxes on Engineer’s services or compensation
under the Task Order, then Engineer may invoice such additional sales or use taxes for
reimbursement by Owner. Owner shall reimburse Engineer for the cost of such invoiced
additional sales or use taxes; such reimbursement will be in addition to the compensation to
which Engineer is entitled under the terms of this Main Agreement and the specific Task
Order.

4.03 Basis of Compensation

A.

The bases of compensation (compensation methods) for Basic Services (including if
applicable the bases of compensation for individual phases of Basic Services) and for
Additional Services must be identified in each specific Task Order (Task Order Form,
Paragraph 6). Owner shall pay Engineer for services in accordance with the applicable basis
of compensation.
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B. The four following bases of compensation are used for services under Task Orders, as
identified in each specific Task Order:

1.
2.
3.

4.

Lump Sum (plus any expenses expressly eligible for reimbursement)
Standard Hourly Rates (plus any expenses expressly eligible for reimbursement)

Direct Labor Costs Times a Factor (plus any expenses expressly eligible for
reimbursement)

Task Order Specific bases of compensation

C. Theterms and conditions applicable to each of the four compensation methods are set forth
in Paragraph 4.04.

4.04  Explanation of Compensation Methods

A.  Lump Sum

1.
2.

Owner shall pay Engineer a Lump Sum amount for the specified category of services.

The Lump Sum will include compensation for Engineer's services and services of
Engineer’s Subcontractors and Subconsultants, if any. The Lump Sum constitutes full
and complete compensation for Engineer’s services in the specified category, including
labor costs, overhead, profit, expenses (other than those expenses expressly eligible for
reimbursement, if any), and Engineer’s Subcontractor and Subconsultant charges.

In addition to the Lump Sum, Engineer is also entitled to reimbursement from Owner
for the following expenses reasonably and necessarily incurred by Engineer in
connection with the performing or furnishing of the services in the specified category
(see Appendix 1 for rates or charges):

a. See Task Order for specific reimbursable expenses

The portion of the Lump Sum amount billed for Engineer's services will be based upon
Engineer's estimate of the proportion of the total services completed during the billing
period to the Lump Sum.

B. Standard Hourly Rates

1.

For the specified category of services, the Owner shall pay Engineer an amount equal to
the cumulative hours charged to the Specific Project by each class of Engineer's
employees times Standard Hourly Rates for each applicable billing class. Under this
method, Engineer shall also be entitled to reimbursement from Owner for the expenses
identified in Paragraph 4.05 below, and Appendix 1.

Standard Hourly Rates include salaries and wages paid to personnel in each billing class
plus the cost of customary and statutory benefits, general and administrative overhead,
non-project operating costs, and operating margin or profit.

Engineer's Reimbursable Expenses Schedule and Standard Hourly Rates are attached to
this Agreement as Appendices 1 and 2.

The total estimated compensation for the specified category of services will be stated
in the Task Order. This total estimated compensation will incorporate all labor at
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Standard Hourly Rates, and reimbursable expenses (including Engineer’s Subcontractor
and Subconsultant charges, if any).

5. The amounts billed will be based on the cumulative hours charged to the specified
category of services on the Specific Project during the billing period by each class of
Engineer's employees times Standard Hourly Rates for each applicable billing class, plus
reimbursable expenses (including Engineer’s Subcontractor and Subconsultant charges,
if any).

6. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted
annually (as of January 1) to reflect equitable changes in the compensation payable to
Engineer.

Direct Labor Costs Times a Factor

1. Forthe specified category of services, the Owner shall pay Engineer an amount equal to
Engineer's Direct Labor Costs times a factor of then-current IDOT Overhead Rate for the
services of Engineer's employees engaged on the Specific Project. Direct Labor Costs
means salaries and wages paid to employees but does not include payroll-related costs
or benefits. Under this method, Engineer shall also be entitled to reimbursement from
Owner for the expenses identified in Paragraph 4.05 below, and Appendix 1.

2. Engineer's Reimbursable Expenses Schedule is attached to this Exhibit as Appendix 1.

3. The total estimated compensation for the specified category of services must be stated
in the Task Order. This total estimated compensation incorporates all labor, overhead,
profit, and reimbursable expenses (including Consultant's charges, if any).

4. The amounts billed will be based on the applicable Direct Labor Costs for the cumulative
hours charged to the specified category of services on the Specific Project during the
billing period times the above-designated Factor, plus reimbursable expenses (including
Engineer’s Subcontractor and Subconsultant charges, if any).

5. The Reimbursable Expenses Schedule, Direct Labor Costs, and the factor applied to
Direct Labor Costs will be adjusted annually (as of January) to reflect equitable changes
in the compensation payable to Engineer.

Task Order Specific

1. A Task Order may include an alternate method of payment (for example — percentage
of construction cost). The specifics of this alternate method of payment (if utilized) will
be set forth in the specific Task Order.

4.05 Reimbursable Expenses

A.

Under the Lump Sum method basis of compensation to Engineer, unless expressly indicated
otherwise the Lump Sum amount includes the following categories of expenses:
transportation (including mileage), lodging, and subsistence incidental thereto; providing
and maintaining field office facilities including furnishings and utilities; toll telephone calls,
mobile phone services, and courier charges; reproduction of reports, Drawings,
Specifications, bidding-related or other procurement documents, Construction Contract
Documents, and similar Specific Project-related items; and Engineer’s Subcontractor and
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Subconsultant charges. These expenses are not reimbursable under the Lump Sum method,
unless expressly indicated otherwise in Paragraph 4.04.A.3 above.

Expenses eligible for reimbursement under the Direct Labor Costs Times a Factor and
Standard Hourly Rate methods of compensation include the following expenses reasonably
and necessarily incurred by Engineer in connection with the performing or furnishing of Basic
and Additional Services for the Task Order:

1. Transportation (including mileage), lodging, and subsistence incidental thereto;
2. Providing and maintaining field office facilities including furnishings and utilities;

3. Toll telephone calls, mobile phone services, and courier services; reproduction of
reports, Drawings, Specifications, bidding-related or other procurement documents,
Construction Contract Documents, and similar Specific Project-related items;

4. Consultant charges; and
5. Other expenses identified in Appendix 1.

Reimbursable expenses reasonably and necessarily incurred in connection with services
provided under the Direct Labor Costs Times a Factor and Standard Hourly Rate methods
must be paid at the rates set forth in Appendix 1, Reimbursable Expenses Schedule, subject
to the factors set forth below.

The amounts payable to Engineer for reimbursable expenses will be the Project-specific
internal expenses actually incurred or allocated by Engineer, plus all invoiced external
reimbursable expenses allocable to the Specific Project, the latter multiplied by a factor of
1.10.

Whenever Engineer is entitled to compensation for the charges of its Consultants, those
charges will be the amount billed by such Consultants to Engineer times a factor of 1.10.

The external reimbursable expenses and Consultants’ factors include Engineer’s overhead
and profit associated with Engineer’s responsibility for the administration of such services
and costs.

Other Provisions Concerning Payment

Estimated Compensation Amounts

1. Engineer's estimate of the amounts that will become payable for services are only
estimates for planning purposes, are not binding on the parties, and are not the
minimum or maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated in a Task Order and it
subsequently becomes apparent to Engineer that a compensation amount thus
estimated will be exceeded, Engineer shall give Owner written notice thereof, allowing
Owner to consider its options, including suspension or termination for Owner's
convenience of Engineer's services under the Task Order. Upon notice, Owner and
Engineer will promptly review the matter of services remaining to be performed and
compensation for such services. Owner shall either exercise its right to suspend or
terminate Engineer's services under the Task Order for Owner's convenience, agree to
such compensation exceeding said estimated amount, or agree to a reduction in the
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remaining services to be rendered by Engineer, so that total compensation for such
services will not exceed said estimated amount when such services are completed. If
Owner decides not to suspend the Engineer's services during the negotiations and
Engineer exceeds the estimated amount before Owner and Engineer have agreed to an
increase in the compensation due Engineer or a reduction in the remaining services,
then Engineer will be paid for all services rendered.

ARTICLE 5—OPINIONS OF COST

5.01 Opinions of Probable Construction Cost

A.

Engineer’s opinions of probable Construction Cost (if any) are to be made on the basis of
Engineer’s experience, qualifications, and general familiarity with the construction industry.
However, because Engineer has no control over the cost of labor, materials, equipment, or
services furnished by others, or over contractors’” methods of determining prices, or over
competitive bidding or market conditions, Engineer cannot and does not guarantee that
proposals, bids, or actual Construction Cost will not vary from opinions of probable
Construction Cost prepared by Engineer. If Owner requires greater assurance as to probable
Construction Cost, then Owner agrees to obtain an independent cost estimate.

5.02  Opinions of Total Project Costs

A.

The services, if any, of Engineer with respect to Total Project Costs will be limited to assisting
the Owner in tabulating the various categories that comprise Total Project Costs. Engineer
assumes no responsibility for the accuracy of any opinions of Total Project Costs.

ARTICLE 6—GENERAL CONSIDERATIONS

6.01 Standards of Performance

A.

Standard of Care: The standard of care for all professional engineering and related services
performed or furnished by Engineer under this Agreement will be the care and skill ordinarily
used by members of the subject profession practicing under similar circumstances at the
same time and in the same locality. Engineer makes no warranties, express or implied, under
this Agreement or otherwise, in connection with any services performed or furnished by
Engineer.

Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the
technical accuracy of Engineer’s services. Engineer shall correct deficiencies in technical
accuracy without additional compensation, unless such corrective action is directly
attributable to deficiencies in Owner-furnished information. Engineer shall be entitled to
rely, without independent verification, upon the accuracy, completeness, and timeliness of
all information, data, reports, surveys, and other materials furnished by Owner, Owner’s
consultants, or other third parties on behalf of Owner.

Engineer’s Subcontractors and Subconsultants: Engineer may retain such Engineer’s
Subcontractors and Subconsultants as Engineer deems necessary to assist in the
performance or furnishing of the services, subject to reasonable, timely, and substantive
objections by Owner.
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D. Reliance on Others: Engineer may use or rely upon design elements and information
ordinarily or customarily furnished by others, including, but not limited to, specialty
contractors, manufacturers, suppliers, and the publishers of technical standards.

E. Compliance with Laws and Regulations, and Policies and Procedures
1. Engineer and Owner shall comply with known and applicable Laws and Regulations.

2. Engineer shall comply with the policies, procedures, and instructions of Owner that are
applicable to Engineer's performance of services under this Agreement and that Owner
provides to Engineer in writing, subject to the standard of care set forth in
Paragraph 6.01.A, and to the extent compliance is not inconsistent with professional
practice requirements.

3. This Agreement is based on Owner-provided written policies and procedures as of the
Effective Date. The following may be the basis for modifications to Owner’s
responsibilities or to Engineer’s scope of services, times of performance, or
compensation:

a. changes after the Effective Date of the Task Order to applicable codes or
regulations,

b. the receipt by Engineer after the Effective Date of the Task Order of Owner-
provided written policies and procedures, and

c. changes after the Effective Date of the Task Order to Owner-provided written
policies or procedures.

F. General Conditions of Construction Contract: The general conditions for any construction
contract documents prepared hereunder are to be the current edition of EJCDC® C-700,
Standard General Conditions of the Construction Contract, prepared by the Engineers Joint
Contract Documents Committee, unless expressly indicated otherwise in this Agreement.

G. Copies of Drawings and Specifications: If Engineer is required to prepare or furnish Drawings
or Specifications under a specific Task Order, Engineer shall deliver to Owner at least one
complete electronic copy (PDF-format) of such Drawings and Specifications, signed and
sealed according to applicable Laws and Regulations, and one complete printed copy, duly
signed and sealed.

H. Engineer shall not be required to sign any document, no matter by whom requested, that
would result in Engineer having to certify, guarantee, or warrant conditions whose existence
the Engineer cannot ascertain within the authorized scope of Engineer’s services. Owner
agrees not to make resolution of any dispute with Engineer or payment of any amount due
to Engineer in any way contingent upon Engineer signing any such document.

I.  Engineer shall not at any time supervise, direct, control, or have authority over any
Constructor’s work, nor will Engineer have authority over or be responsible for the means,
methods, techniques, sequences, or procedures of construction selected or used by any
Constructor, or the safety precautions and programs incident thereto, for security or safety
at the Site, nor for any failure of a Constructor to comply with Laws and Regulations
applicable to that Constructor’s furnishing and performing of its work. Engineer shall not be
responsible for the acts or omissions of any Constructor.
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Engineer neither guarantees the performance of any Constructor nor assumes responsibility
for any Constructor’s failure to furnish and perform the Work in accordance with the
Construction Contract Documents.

Engineer shall not be responsible for any decision made regarding the Construction Contract
Documents, or any application, interpretation, clarification, or modification of the
Construction Contract Documents, other than those made by Engineer.

Engineer is not required to provide and does not have any responsibility for surety bonding
or insurance-related advice, recommendations, counseling, or research, or enforcement of
construction insurance or surety bonding requirements.

Engineer’s services do not include providing legal advice or representation.

Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the
registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and
Consumer Protection Act (2010) or the municipal advisor registration rules issued by the
Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or other
person or entity, regarding municipal financial products or the issuance of municipal
securities, including advice with respect to the structure, timing, terms, or other similar
matters concerning such products or issuances.

While at the Site, Engineer, its Subconsultants, and Engineer’s Subcontractors, and their
employees and representatives will comply with the applicable requirements of Contractor's
and Owner's safety programs of which Engineer has been informed in writing. Engineer’s
presence at the Stie, however, does not include any supervision of Constructor’s acts or
omissions or safety programs.

Ownership and Use of Documents

A.

All Documents are instruments of service, and Engineer owns the Documents, including all
associated copyrights and the right of reuse at the discretion of the Engineer. Engineer shall
continue to own the Documents and all associated rights whether or not the Specific Project
is completed.

1. Owner may make and retain copies of Documents for information and reference in
connection with the use of the Documents on the Specific Project.

2. Engineer grants Owner a limited license to use the Documents on the Specific Project,
extensions of the Specific Project, and for related uses of the Owner, subject to receipt
by Engineer of full payment due and owing for all services relating to preparation of the
Documents, and subject to the following limitations:

a. Owner acknowledges that such Documents are not intended or represented to be
suitable for use on the Specific Project unless completed by Engineer, or for use or
reuse by Owner or others on extensions of the Specific Project, on any other
project, or for any other use or purpose, without written verification or adaptation
by Engineer;

b. Any such use or reuse, or any modification of the Documents, without written
verification, completion, or adaptation by Engineer, as appropriate for the specific
purpose intended, will be at Owner’s sole risk and without liability or legal exposure
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to Engineer or to its officers, directors, members, partners, agents, employees, and
Subconsultants;

c.  Owner shall indemnify and hold harmless Engineer and its officers, directors,
members, partners, agents, employees, and Subconsultants from all claims,
damages, losses, and expenses, including attorneys’ fees, arising out of or resulting
from any use, reuse, or modification of the Documents without written verification,
completion, or adaptation by Engineer; and

d. Such limited license to Owner shall not create any rights in third parties.

If Engineer, at Owner’s request, verifies the suitability of the Documents, completes them,
or adapts them for extensions of the Project or for any other purpose, then Owner shall
compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer.

Engineer shall inform Owner if Engineer is aware of any invention, design, process, product,
or device specified in the Drawings, Specifications, or other Documents that is subject to
payment (whether by Owner or Contractor) of any license fee or royalty to others, as
required by patent rights or copyrights. If Engineer’s good-faith inclusion in the Drawings,
Specifications, or other Documents of new, innovative, or non-standard technologies, for the
benefit of Owner and the Project, results in third-party claims of infringement or violation of
intellectual property rights, then Owner and Engineer shall share equally the costs of
defending against, settling, or paying such claims.

Engineer will obtain Owner’s consent, which will not be unreasonably withheld, prior to
releasing any publicity, including news and press releases, promotional publications, award
and prize competition submittals, and other advertising regarding the subject matter of this
Agreement. Nothing herein will limit the Engineer’s right to include information in
statements of qualifications and proposals to others accurately describing its participation
and participation of employees in the Project.

6.03 Electronic Transmittals

A.

To the fullest extent practical, Owner and Engineer agree to transmit, and accept, all
correspondence, Documents, text, data, drawings, information, and graphics related to each
Specific Project, in electronic media or digital format, either directly, or through a secure File
Transfer Protocal (FTP) application.

1. Appendix F of the standard EJCEC E505 (2020) is not applicable to agreement unless
specifically used in a subsequent Task Order.

6.04 Insurance

A.

Engineer shall procure and maintain insurance as set forth in Exhibit G, which includes
Engineer’s sample Certificate of Insurance.

Additional Insureds: The Engineer’s commercial general liability, automobile liability, and
umbrella or excess liability policies, must:

1. include and list as additional insureds Owner, and any individuals or entities identified
as additional insureds in Exhibit G;

2. include coverage for the respective officers, directors, and employees of all such
additional insureds;
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3. afford primary coverage to these additional insureds for all claims covered thereby
(including as applicable those arising from both ongoing and completed operations);
and

4. not seek contribution from insurance maintained by the additional insured.
C. Owner shall procure and maintain insurance as set forth in Exhibit G.

D. Owner shall require Contractor to purchase and maintain policies of insurance covering
workers' compensation, general liability, motor vehicle damage and injuries, and other
insurance necessary to protect Owner's and Engineer's interests in the Project. Owner shall
require Contractor to cause Engineer, its Subconsultants, and Engineer’s Subcontractors to
be listed as additional insureds with respect to such liability insurance purchased and
maintained by Contractor for the Project. Owner shall give Engineer access to any certificates
of insurance and copies of endorsements and policies obtained by Owner from Contractor.

E. Owner and Engineer shall each deliver to the other certificates of insurance evidencing the
coverages indicated in Exhibit G. Such certificates must be furnished prior to commencement
of Engineer’s services and at renewals thereafter during the life of the Agreement.

1. Upon request by Owner or any other insured, Engineer shall also furnish other evidence
of such required insurance, including but not limited to copies of policies,
documentation of applicable self-insured retentions (if allowed) and deductibles, full
disclosure of all relevant exclusions, and evidence of insurance required to be purchased
and maintained by Subconsultants and Engineer’s Subcontractors. In any
documentation made available for review under this provision, Engineer may redact (a)
any confidential premium or pricing information and (b) any wording specific to projects
or jurisdictions other than those applicable to this Agreement.

F.  All construction contracts entered into by Owner with respect to a Specific Project must
require builder’s risk or similar property insurance.

G. All policies of property insurance relating to a Specific Project, including but not limited to
any builder’s risk or similar policy, must allow for waiver of subrogation rights and contain
provisions to the effect that in the event of payment of any loss or damage the insurers will
have no rights of recovery against any insured thereunder or against Engineer, its
Subconsultants, or Engineer’s Subcontractors. Owner and Engineer waive all rights against
each other, Contractor, Engineer’s Subcontractors and Subconsultants, and the respective
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, for all losses and damages caused by, arising out of, or resulting
from any of the perils or causes of loss covered by any such builder’s risk or similar policy and
any other property insurance relating to the Specific Project. Owner and Engineer shall take
appropriate measures in other Specific Project-related contracts to secure waivers of rights
consistent with those set forth in this paragraph.

H. All policies of insurance must contain a provision or endorsement that the coverage afforded
will not be canceled, and that renewal will not be refused, until at least 10 days prior written
notice has been given to the primary insured. Upon receipt of such notice, the primary
insured must promptly forward a copy of the notice to the other party to this Agreement and
replace the coverage being cancelled or reduced to conform to the requirements of this
Agreement.
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I. At any time, Owner may request that Engineer, or Engineer’s Subcontractors or
Subconsultants, at Owner’s sole expense, provide additional insurance coverage, increased
limits, or revised deductibles that are more protective than those specified in Exhibit G. If so,
requested by Owner, and if commercially available, Engineer shall obtain and shall require
Engineer’s Subcontractors or Subconsultants to obtain such additional insurance coverage,
different limits, or revised deductibles for such periods of time as requested by Owner, and
Exhibit G will be supplemented to incorporate these requirements.

6.05 Suspension and Termination

A. Suspension

1.

By Owner: Owner may suspend Engineer’s services under a specific Task Order for up to
90 days upon 7 days’ written notice to Engineer.

By Engineer: Engineer may, after giving 7 days’ written notice to Owner, suspend
services under a Task Order:

a. if Owner has failed to pay Engineer for invoiced services and expenses under that
Task Order, as set forth in Paragraphs 4.02.B and 4.02.C;

b. in response to the presence of Constituents of Concern at the Site, as set forth in
Paragraph 6.09.D; or

c. if persistent circumstances beyond the control of Engineer have prevented it from
performing its obligations under the Task Order.

A suspension under a specific Task Order, whether by Owner or Engineer, does not
affect the duty of the two parties to proceed with their obligations under other Task
Orders.

B. Termination for Cause—Task Order

1.

2.

Either party may terminate a Task Order for cause upon 30 days’ written notice in the
event of substantial failure by the other party to perform in accordance with the terms
of this Agreement and the specific Task Order, through no fault of the terminating party.

a. Notwithstanding the foregoing, the Task Order will not terminate under
Paragraph 6.05.B.1 if the party receiving such notice begins, within 7 days of receipt
of such notice, to correct its substantial failure to perform and proceeds diligently
to cure such failure within no more than 30 days of receipt thereof; provided,
however, that if and to the extent such substantial failure cannot be reasonably
cured within such 30 day period, and if such party has diligently attempted to cure
the same and thereafter continues diligently to cure the same, then the cure period
provided for herein will extend up to, but in no case more than, 60 days after the
date of receipt of the notice.

In addition to its termination rights in Paragraph 6.05.B.1, Engineer may terminate a
Task Order for cause upon 7 days’ written notice:

a. if Owner demands that Engineer furnish or perform services contrary to Engineer’s
responsibilities as a licensed professional;
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b. if the Engineer’s services under the Task Order are delayed or suspended for more
than 90 days for reasons beyond Engineer’s control; or

c. asthe result of the presence at or adjacent to the Site of undisclosed Constituents
of Concern, as set forth in Paragraph 6.09.E.

3. Engineer will have no liability to Owner on account of any termination by Engineer for
cause.

C. Termination for Cause—Main Agreement: In the case of a default by Owner in its obligation
to pay Engineer for its services under more than one specific Task Order, Engineer may
request immediate payment of all amounts invoiced on other Task Orders, and may invoice
Owner for continued services on such Task Orders on a two-week billing cycle, with payment
due within one week of an invoice. If Owner fails to make such payments, then upon 7 days’
notice Engineer may terminate this Main Agreement and all Task Orders.

D. Termination for Convenience by Owner: Owner may terminate a Task Order or this Main
Agreement for Owner’s convenience, effective upon Engineer’s receipt of notice from
Owner.

E. Effective Date of Termination: If Owner terminates the Main Agreement for cause or
convenience, Owner may set the effective date of termination at a time up to 30 days later
than otherwise provided to allow Engineer to demobilize personnel and equipment from the
Site, to complete tasks whose value would otherwise be lost, to prepare notes as to the
status of completed and uncompleted tasks, and to assemble project materials in orderly
files. Engineer shall be entitled to compensation for such tasks.

F. Payments Upon Termination: In the event of any termination under Paragraph 6.05,
Engineer will be entitled to invoice Owner and to receive full payment for all services that
have been performed or furnished in accordance with this Main Agreement and the specific
Task Order, and all reimbursable expenses incurred through the effective date of
termination. Upon making such payment, Owner will have the limited right to the use of
Documents, at Owner’s sole risk, subject to the provisions of Paragraph 6.02.A.

1. If Owner has terminated a Task Order for cause and disputes Engineer’s entitlement to
compensation for services and reimbursement of expenses, then Engineer’s entitlement
to payment and Owner’s rights to the use of the Documents will be resolved in
accordance with the dispute resolution provisions of this Main Agreement or as
otherwise agreed in writing.

2. If Owner has terminated the Main Agreement for convenience, or if Engineer has
terminated a Task Order for cause, then Engineer will be entitled, in addition to the
payments identified above, to invoice Owner and receive payment of a reasonable
amount for services and expenses directly attributable to termination, both before and
after the effective date of termination, such as reassignment of personnel, costs of
terminating contracts with Engineer’s Subcontractors or Subconsultants, and other
related close-out costs, using methods and rates for Additional Services as set forth in
this Main Agreement.
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Successors, Assigns, and Beneficiaries

A.

Owner and Engineer are hereby bound and the successors, executors, administrators, and
legal representatives of Owner and Engineer (and to the extent permitted by
Paragraph 6.06.B the assigns of Owner and Engineer) are hereby bound to the other party to
this Agreement and to the successors, executors, administrators and legal representatives
(and said assigns) of such other party, in respect of all covenants, agreements, and
obligations of this Main Agreement and any Task Order issued under this Main Agreement.

Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest
(including, but without limitation, claims arising out of this Agreement or money that is due
or may become due) in this Main Agreement, or in any Task Order, without the written
consent of the other party, except to the extent that any assignment, subletting, or transfer
is mandated by law. Unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or
responsibility under this Main Agreement or any Task Order.

Unless expressly provided otherwise in this Main Agreement:

1. All duties and responsibilities undertaken pursuant to this Main Agreement or any Task
Order will be for the sole and exclusive benefit of Owner and Engineer and not for the
benefit of any other party.

2. Nothing in this Main Agreement or in any Task Order will be construed to create,
impose, or give rise to any duty owed by Owner or Engineer to any Constructor, other
third-party individual or entity, or to any surety for or employee of any of them.

3.  Owner agrees that the substance of the provisions of this Paragraph 6.06.C will appear
in all Construction Contracts associated with this Main Agreement and its Task Orders.

Dispute Resolution

A.

Owner and Engineer agree to negotiate all disputes between them in good faith for a period
of 30 days from the date of notice, prior to invoking mediation.

Mediation: As a condition precedent to any further pursuant of any claim or dispute, Owner
and Engineer agree that they shall first submit any and all unsettled claims, counterclaims,
disputes, and other matters in question between them arising out of or relating to this Main
Agreement or any Task Order hereunder, or to any breach of this Main Agreement or any
Task Order (“Disputes”) to mediation. Owner and Engineer agree to participate in the
mediation process in good faith. The process will be conducted on a confidential basis, and
must be completed within 120 days.

If the parties fail to resolve a dispute through mediation under Paragraph 6.07.B, then the
parties may exercise their rights at law (Appendix H of the standard EJCEC E505 (2020) is not
applicable to agreement unless specifically used in a subsequent Task Order).

Controlling Law; Venue

A

This Main Agreement and all Task Orders (unless expressly stated otherwise) are to be
governed by the Laws and Regulations of the state in which the principal office of the
Engineer is located: The State of lllinois / Kane County.
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Venue for any exercise of rights at law will be the state court having jurisdiction at the
location of Owner’s principal office; or at the choice of either party, and if federal
jurisdictional requirements can be met, in federal court in the district in which Owner’s
principal office is located.

6.09 Environmental Condition of Site

A

With respect to each specific Task Order, Specific Project, and Site (unless indicated
otherwise in a specific Task Order), Owner represents to Engineer that, as of the Effective
Date of the Task Order, to the best of Owner’s knowledge, no Constituents of Concern, other
than those disclosed in writing to Engineer, exist at or adjacent to the Site.

Undisclosed Constituents of Concern. For purposes of this Paragraph 6.09, the presence at
or adjacent to the Site of Constituents of Concern that were not disclosed to Engineer
pursuant to Paragraph 6.09.A, in such quantities or circumstances that such Constituents of
Concern may present a danger to persons or property exposed to them, will be referred to
as “undisclosed” Constituents of Concern.

1. The presence at the Site of materials that are necessary for the execution of the Work,
or that are to be incorporated in the Work, and that are controlled and contained
pursuant to industry practices, Laws and Regulations, and the requirements of this
Agreement or the Construction Contract, are not undisclosed Constituents of Concern.

2. Constituents of Concern that are to be located, identified, studied, removed, or
remediated as part of the services under a Task Order are not undisclosed Constituents
of Concern.

3. Constituents of Concern that are to be located, identified, studied, removed, or
remediated as part of the services under another professional services contract for
Owner, or as part of the work under a construction or remediation contract, are not
undisclosed Constituents of Concern if Engineer has been informed of the general scope
of such contract.

If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then
Engineer shall notify (1) Owner and (2) appropriate authorities having jurisdiction if Engineer
reasonably concludes that doing so is required by applicable Laws or Regulations.

It is acknowledged by both parties that for all Task Orders the Engineer’s scope of services
does not include any services related to undisclosed Constituents of Concern. If Engineer or
any other party encounters, uncovers, or reveals an undisclosed Constituent of Concern, or
if encountered, uncovered, or revealed Constituents of Concern are present in substantially
greater quantities or substantially different locations than disclosed or anticipated, or if
investigative or remedial action, or other professional services, are necessary or required by
applicable Laws and Regulations with respect to such Constituents of Concern, then Engineer
may, at its option and without liability for direct, consequential, or any other damages,
suspend performance of services on the portion of the Specific Project adversely affected
thereby until such portion of the Specific Project is no longer so affected; and Owner shall
promptly determine whether to retain a qualified expert to evaluate such condition or take
any necessary corrective action.

If the presence at a Site of undisclosed Constituents of Concern, or of Constituents of Concern
in substantially greater quantities or in substantially different locations than disclosed or
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anticipated, adversely affects the performance of Engineer’s services under a specific Task
Order, then:

1. if the adverse effects do not preclude Engineer from completing its Specific Project
services in general accordance with the Task Order on unaffected or marginally affected
portions of the Specific Project, Engineer may accept an equitable adjustment in its
compensation or in the time of completion, or both; and the Task Order will be amended
to reflect changes necessitated by the presence of such Constituents of Concern; or

2. if the adverse effects are of such materiality to the overall performance of Engineer that
it cannot complete its Specific Project services without significant changes to the scope
of services, time of completion, and compensation, then Engineer may terminate the
Task Order for cause on 7 days’ written notice.

Owner acknowledges that Engineer is performing professional services for Owner and that
Engineer is not and will not be required to become an "owner," “arranger,” “operator,”
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are
or may be encountered at or near the Site in connection with Engineer’s activities under this

Agreement.

6.10 Indemnification and Mutual Waiver

A.

Indemnification by Engineer: To the fullest extent permitted by Laws and Regulations,
Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors,
members, partners, agents, and employees, from losses, damages, and judgments (including
reasonable consultants’ and attorneys’ fees and expenses) arising from third-party claims or
actions relating to a Specific Project, provided that any such claim, action, loss, damages, or
judgment is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, but only to the extent caused by any negligent act or omission of
Engineer or Engineer’s officers, directors, members, partners, agents, employees,
Subconsultants, or Engineer’s Subcontractors. This indemnification provision is subject to
and limited by the provisions included in Exhibit I, “Limitations of Liability."

Environmental Indemnification: To the fullest extent permitted by Laws and Regulations,
Owner shall indemnify and hold harmless Engineer and its officers, directors, members,
partners, agents, employees, Subconsultants, and Engineer’s Subcontractors from all claims,
costs, losses, damages, actions, and judgments (including reasonable consultants’ and
attorney’s fees and expenses) caused by, arising out of, relating to, or resulting from a
Constituent of Concern at, on, or under a Site, provided that:

1. any such claim, cost, loss, damages, action, or judgment is attributable to bodily injury,
sickness, disease, or death, or to injury to or destruction of tangible property (other than
the Work itself), including the loss of use resulting therefrom, and

2. nothing in this paragraph obligates Owner to indemnify any individual or entity from
and against the consequences of that individual's or entity's own negligence or willful
misconduct.

No Defense Obligation: The indemnification commitments in this Agreement do not include
a defense obligation by the indemnitor unless such obligation is expressly stated.
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Percentage Share of Negligence: To the fullest extent permitted by Laws and Regulations, a
party’s total liability to the other party and anyone claiming by, through, or under the other
party for any cost, loss, or damages caused in part by the negligence of the party and in part
by the negligence of the other party or any other negligent entity or individual, will not
exceed the percentage share that the party’s negligence bears to the total negligence of
Owner, Engineer, and all other negligent entities and individuals.

Mutual Waiver: To the fullest extent permitted by Laws and Regulations, Owner and Engineer
waive against each other, and the other’s employees, officers, directors, members, agents,
insurers, partners, and consultants, any and all claims for or entitlement to special,
incidental, indirect, or consequential damages arising out of, resulting from, or in any way
related to this Agreement, any Task Order, or a Specific Project, from any cause or causes.
Such excluded damages include but are not limited to loss of profits or revenue; loss of use
or opportunity; loss of good will; cost of substitute facilities, goods, or services; and cost of
capital.

Records Retention

A.

Engineer shall maintain on file in legible form, for a period of five years following completion
or termination of its services under a specific Task Order, or such other period as required by
Laws and Regulations, all Documents, records (including cost records), and design
calculations related to Engineer’s services or pertinent to Engineer’s performance under the
Task Order. Upon Owner’s request, Engineer shall provide a copy of any such item to Owner
at cost.

COMPLIANCE WITH FREEDOM OF INFORMATION AND OPEN MEETING ACTS - Engineer and (if
applicable) Engineer’s independent professional associates or consultants may be required to
produce documents and emails as part of the Freedom of Information Act and Open Meetings Act
(lllinois Public Act 96-0542), or from a court ordered subpoena. Requests of this nature are
beyond the control of Engineer and are specifically not included in this contract. Engineer will
notify the Owner of any request received on behalf of this contract and will invoice the Owner for
time and materials at the published rates in effect at the time of the request.

Miscellaneous Provisions

A.

Notices: Any notice required under this Main Agreement or a Task Order will be in writing,
and delivered: in person (by commercial courier or otherwise); by registered or certified mail;
or by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject
line. All notices must be effective upon the date of receipt.

Survival: Subject to applicable Laws and Regulations, all express representations, waivers,
indemnifications, and limitations of liability included in this Main Agreement or in a Task
Order will survive completion or termination for any reason.

Severability: Any provision or part of the Main Agreement or any Task Order held to be void
or unenforceable under any Laws or Regulations will be deemed stricken, and all remaining
provisions will continue to be valid and binding upon Owner and Engineer.

No Waiver: A party’s non-enforcement of any provision will not constitute a waiver of that
provision, nor will it affect the enforceability of that provision or of the remainder of this
Agreement.
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E. Accrual of Claims: To the fullest extent permitted by Laws and Regulations, all causes of
action arising under this Main Agreement and any Task Order will be deemed to have
accrued, and all statutory periods of limitation and repose will commence, no later than the
date of Substantial Completion; or, if Engineer’s services do not include Construction Phase
services, or the Specific Project is not completed, then no later than the date of Owner’s last
payment to Engineer under the applicable Task Order.

ARTICLE 7—DEFINITIONS

7.01 Defined Terms

A.  Wherever used in this Agreement (as defined herein), terms (including the singular and plural
forms) printed with initial capital letters have the meanings indicated in the text above, in
the exhibits, or in the following definitions:

1.

Addenda—Written or graphic instruments issued prior to the opening of bids which
clarify, correct, or change the bidding requirements or the proposed Construction
Contract Documents.

Additional Services—The services to be performed for or furnished to Owner by
Engineer in accordance with Article 2 of Exhibit A of a specific Task Order.

Agreement—This written contract for professional services between Owner and
Engineer, including the Main Agreement, all exhibits and appendices to the Main
Agreement identified in Paragraphs 8.01 and 8.02, all duly executed amendments, and
all Task Orders, including all exhibits and duly executed amendments to such Task
Orders.

a. Main Agreement—See definition at Paragraph 7.01.A.28 below.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Construction Contract.

Basic Services—The services to be performed for or furnished to Owner by Engineer in
accordance with Part 1 of Exhibit A of a specific Task Order.

Bidding/Proposal Documents—Documents related to the selection of the Contractor,
including advertisements or invitations to bid; requests for proposals; instructions to
bidders or proposers, including any attachments such as lists of available Site-related
documents; bid forms; bids; proposal forms; proposals; bidding requirements; and
qualifications documents.

Change Order—A document which is signed by Contractor and Owner and authorizes
an addition, deletion, or revision in the Work or an adjustment in the Construction
Contract Price or the Construction Contract Times, or other revision to the Construction
Contract, issued on or after the effective date of the Construction Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth in the Construction Contract, seeking an
adjustment in Construction Contract Price or Construction Contract Times, or both;
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contesting an initial decision by Engineer concerning the requirements of the
Construction Contract Documents or the acceptability of Work under the Construction
Contract Documents; challenging a set-off against payments due; or seeking other relief
with respect to the terms of the Construction Contract.

Constituents of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other material of any nature whatsoever
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

Construction Contract—The entire and integrated written contract between the Owner
and Contractor concerning the Work.

Construction Contract Documents—Those items designated as “Contract Documents”
in the Construction Contract, and which together comprise the Construction Contract.
See also definition of “Front-End Construction Contract Documents” below.

Construction Contract Price—The money that Owner has agreed to pay Contractor for
completion of the Work in accordance with the Construction Contract Documents.

Construction Contract Times—The number of days or the dates by which Contractor
must: (a) achieve milestones, if any, in the Construction Contract; (b) achieve
Substantial Completion; and (c) complete the Work.

Construction Cost—The cost to Owner of the construction of those portions of a Specific
Project designed or specified by or for Engineer under a Task Order, including
construction labor, services, materials, equipment, insurance, and bonding costs, and
allowances for contingencies. Construction Cost does not include costs of services of
Engineer or other design professionals and consultants; cost of land or rights-of-way, or
compensation for damages to property; Owner’s costs for legal, accounting, insurance
counseling, or auditing services; interest or financing charges incurred in connection
with the Project; or the cost of other services to be provided by others to Owner.
Construction Cost is one of the items comprising Total Project Costs.

Constructor—Any person or entity (not including the Engineer, its employees, agents,
representatives, or Subconsultants, or Engineer’s Subcontractors), performing or
supporting construction activities relating to a Specific Project, including but not limited
to Contractors, Subcontractors, Suppliers, Owner’s work forces, utility companies, other
contractors, construction managers, design-builders, testing firms, shippers, and
truckers, and the employees, agents, and representatives of any or all of them.

Contractor—The entity or individual with which Owner enters into a Construction
Contract.

Documents—All documents expressly identified as deliverables in this Main Agreement
or in any Task Order, whether in printed or Electronic Document form, required to be
provided or furnished by Engineer to Owner. Such specifically required deliverables may
include, by way of example, Drawings, Specifications, data, reports, building information
models, and civil integrated management models.
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Drawings—That part of the Construction Contract Documents that graphically shows
the scope, extent, and character of the Work to be performed by Contractor.

Effective Date of the Main Agreement—The date indicated in this Main Agreement on
which it becomes effective, but if no such date is indicated, it means the date on which
the Main Agreement is signed and delivered by the last of the two parties to sign and
deliver.

Effective Date of the Task Order—The date indicated in a specific Task Order on which
the Task Order becomes effective, but if no such date is indicated, it means the date on
which the Task Order is signed and delivered by the last of the two parties to sign and
deliver.

Electronic Document—Any Specific Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or graphics, including but not
limited to Shop Drawings and other Submittals, that are in an electronic or digital
format.

Electronic Means—Electronic mail (email), upload/download from a secure Specific
Project website, or other communications methods that allow: (a) the transmission or
communication of Electronic Documents; (b)the documentation of transmissions,
including sending and receipt; (c) printing of the transmitted Electronic Document by
the recipient; (d) the storage and archiving of the Electronic Document by sender and
recipient; and (e)the use by recipient of the Electronic Document for purposes
permitted by this Agreement. Electronic Means does not include the use of text
messaging, or of Facebook, Twitter, Instagram, or similar social media services for
transmission of Electronic Documents.

Engineer—The individual or entity named as such in this Main Agreement.

Engineer’s Subcontractor—An individual, firm, vendor, or other entity having a contract
with Engineer to furnish general services, equipment, or materials with respect to a
Specific Project as an independent contractor.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Construction Contract Price or the Construction Contract
Times.

Front-End Construction Contract Documents—Those Construction Contract Documents
whose primary purpose is to establish legal and contractual terms and conditions,
typically including the Owner-Contractor agreement, bonds, general conditions, and
supplementary conditions. The term excludes the Drawings and Specifications, and any
Construction Contract Documents delivered or issued after the effective date of the
Construction Contract.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Main Agreement—The portion of the Agreement containing the general terms and
conditions of the contract between Owner and Engineer, applicable to all Task Orders,
including but not limited to provisions regarding task order procedures, Owner

Sugar Grove- Main Agreement.

This document is a MODIFIED version of EJCDC® E-505, Agreement between Owner and Engineer for Professional Services—Task Order Edition.
Copyright® 2020 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 26 of 32



29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

=== Robinson

responsibilities, invoice and payment procedures, standard of care, ownership of
documents, suspension and termination, and definitions.

Owner—The individual or entity named as such in this Main Agreement and for which
Engineer's services are to be performed. Unless indicated otherwise, this is the same
individual or entity that will enter into any Construction Contracts concerning Specific
Projects.

Record Drawings—Drawings depicting the completed Specific Project, or a specific
portion of the completed Specific Project, prepared by Engineer and based on
Contractor's record copy of all Drawings, Specifications, Addenda, Change Orders, Work
Change Directives, Field Orders, and written interpretations and clarifications, as
delivered to Engineer and annotated by Contractor to show changes made during
construction.

Resident Project Representative—As authorized by a specific Task Order, the
representative of Engineer assigned to assist Engineer at the Site during the
Construction Phase. As used herein, the term Resident Project Representative (RPR)
includes any assistants or field staff of the RPR. The duties and responsibilities of the
RPR (if any) will be as set forth in each Task Order.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Construction Contract
Documents.

Site—Lands or areas to be indicated in the Construction Contract Documents for a
Specific Project as being furnished by Owner upon which the Work is to be performed,
including rights-of-way and easements, and such other lands furnished by Owner which
are designated for the use of Contractor.

Specifications—The part of the Construction Contract Documents that consists of
written requirements for materials, equipment, systems, standards, and workmanship
as applied to the Work, and certain administrative requirements and procedural matters
applicable to the Work.

Specific Project—A specifically identified and defined total undertaking to be
accomplished for Owner by engineers, contractors, and others, including planning,
study, design, construction, testing, commissioning, and start-up, and of which the
services to be performed or furnished by Engineer under a specific Task Order are a part.

Subconsultant—An individual, design firm, consultant, or other entity having a contract
with Engineer to furnish professional services with respect to a Specific Project as an
independent contractor.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.
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Submittal—A written or graphic document, prepared by or for Contractor, which the
Construction Contract Documents require Contractor to submit to Engineer, or that is
indicated as a Submittal in the Schedule of Submittals accepted by Engineer. Submittals
may include Shop Drawings and Samples; schedules; product data; Owner-delegated
designs; sustainable design information; information on special procedures; testing
plans; results of tests and evaluations, source quality-control testing and inspections,
and field or Site quality-control testing and inspections; warranties and certifications;
Suppliers’ instructions and reports; records of delivery of spare parts and tools;
operations and maintenance data; Project photographic documentation; record
documents; and other such documents required by the Contract Documents.
Submittals, whether or not approved or accepted by Engineer, are not Construction
Contract Documents. Change Proposals, Change Orders, Claims, notices, Applications
for Payment, and requests for interpretation or clarification are not Submittals.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Construction Contract
Documents, so that the Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially complete” and “substantially
completed” as applied to all or part of the Work refer to Substantial Completion thereof.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment to be incorporated in the Work by Contractor or a Subcontractor.

Task Order—A document executed under this Main Agreement by Owner and Engineer
(including incorporated exhibits and amendments if any), stating the scope of services,
Engineer's compensation, times for performance of services, and other relevant
information.

Total Project Costs—The total cost of planning, studying, designing, constructing,
testing, commissioning, and start-up of the Specific Project, including Construction Cost
and all other Specific Project labor, services, materials, equipment, insurance, and
bonding costs, allowances for contingencies, and the total costs of services of Engineer
or other design professionals and consultants, together with such other project-related
costs that Owner furnishes for inclusion, including but not limited to cost of land, rights-
of-way, compensation for damages to properties and private utilities (including
relocation if not part of Construction Cost), Owner’s costs for legal, accounting,
insurance counseling, and auditing services, interest and financing charges incurred in
connection with the Specific Project, and the cost of other services to be provided by
others to Owner.

Underground Facilities—All active or not-in-service underground lines, pipelines,
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or systems at the Site, including but not limited to those facilities or
systems that produce, transmit, distribute, or convey telephone or other
communications, cable television, fiber optic transmissions, power, electricity, light,
heat, gases, oil, crude oil products, liquid petroleum products, water, steam, waste,
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wastewater, storm water, other liquids or chemicals, or traffic or other control systems.
An abandoned facility or system is not an Underground Facility.

45. Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Construction Contract Documents. Work includes
and is the result of performing or providing all labor, services, and documentation
necessary to produce such construction; furnishing, installing, and incorporating all
materials and equipment into such construction; and may include related services such
as testing, start-up, and commissioning, all as required by the Construction Contract
Documents.

46. Work Change Directive—A written directive to Contractor issued on or after the
effective date of the Construction Contract, signed by Owner and recommended by
Engineer, ordering an addition, deletion, or revision in the Work.

B. Terminology
1. The word “day” means a calendar day of 24 hours measured from midnight to the next

midnight.

ARTICLE 8—EXHIBITS AND APPENDICES TO MAIN AGREEMENT; TASK ORDER FORM; EXHIBITS TO TASK
ORDER; SPECIAL PROVISIONS

8.01  Exhibits to Main Agreement

The following exhibits are incorporated by reference and included as part of this Main Agreement, and as
such are applicable to all Task Orders:

Exhibit A, Reserved.

Exhibit B, Reserved.

Exhibit C, Amendment to Main Agreement (form).
Exhibit D, Reserved.

Exhibit, Reserved.

Exhibit F, Reserved.

Exhibit G, Insurance.

r 6o ™ mo o »® >

Exhibit H, Reserved.
I.  Exhibit I, Limitations of Liability.
8.02  Appendices to Main Agreement

A. The following appendices are incorporated by reference and made a part of this Main
Agreement:

1. Appendix 1—Reserved
2.  Appendix 2—Standard Hourly Rates Schedule
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Resource Documents: Task Order Form and Exhibits to Task Order

A.

The parties acknowledge the EJCDC E-505 (2020) documents, “Part 3 of 4: Task Order Form”
and “Part 4 of 4: Exhibits to Task Order.” These documents are a resource for the parties’ use
when a specific Task Order is issued. To the extent practical and applicable to a Specific
Project, the parties will use the Task Order Form and Exhibits to Task Order as the basis for
preparing the specific Task Order and its exhibits. The Task Order Form and Exhibits to Task
Order are not a part of this Main Agreement or binding on the parties except to the extent
they serve as the basis for a duly executed Task Order and its exhibits.

Executed Task Orders and Their Exhibits

A

When a specific Task Order is duly executed by Owner and Engineer, the Task Order and its
exhibits become an integral part of the Agreement, governed by the Main Agreement and its
exhibits.

Total Agreement; Amendments to Main Agreement and Task Orders

A

This Agreement (as defined herein) constitutes the entire contractual agreement between
Owner and Engineer and supersedes all prior written or oral understandings.

Amendments:

1. This Main Agreement may only be amended, supplemented, modified, or canceled by a
written instrument duly executed by both parties. Such written instruments should be
based whenever possible on the format of Exhibit C to this Main Agreement.

2.  Amendments and modifications to a Task Order may be made by execution of a new,
expressly related Task Order, or by execution of a written amendment to the Task Order.

3. Nothing in any Task Order will be construed as revising or modifying the terms and
conditions of the Main Agreement or its exhibits, except as expressly stated in such Task
Order.

Designated Representatives

A.

With the execution of this Main Agreement, Engineer and Owner shall each designate a
specific individual to act as representative under the Main Agreement. Such an individual
must have authority to execute Task Orders, transmit instructions, receive information, and
render decisions with respect to this Main Agreement, on behalf of the party that the
individual represents.

With the execution of each Task Order, Engineer and Owner shall each designate a specific
individual to act as representative with respect to the Task Order. Such individual must have
authority to transmit instructions, receive information, and render decisions with respect to
the specific Task Order, on behalf of the party that the individual represents.

Engineer's Certifications

A

Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in
competing for or in executing the Agreement. For the purposes of this Paragraph 8.07:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the selection process or in the
Agreement execution;
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"fraudulent practice" means an intentional misrepresentation of facts made (a)to
influence the selection process or the execution of the Agreement to the detriment of
Owner, or (b) to deprive Owner of the benefits of free and open competition;

"coercive practice" means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the selection process or
affect the execution of the Agreement.

8.08  Conflict of Interest

A

Nothing in this Agreement will be construed to create or impose any duty on the part of
Engineer that would be in conflict with Engineer’s paramount obligations to the public
health, safety, and welfare under the professional practice requirements governing Engineer,
its Subconsultants, and all licensed professionals employed by Engineer or its
Subconsultants.

If during the term of this Agreement a potential or actual conflict of interest arises or is
identified:

1.

Engineer and Owner together will make reasonable, good faith efforts to avoid or
eliminate the conflict of interest; to mitigate any adverse consequences of the conflict
of interest; and, if necessary and feasible, to modify this Agreement to address the
conflict of interest and its consequences, such that progress under the Agreement may
continue.

Such efforts will be governed by applicable Laws and Regulations and by any pertinent
Owner’s policies, procedures, and requirements (including any conflict of interest
resolution methodologies) provided to Engineer under Paragraph 2.04.A of this
Agreement.
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This Main Agreement’s Effective Date is June 20, 2022.

Owner: Engineer:
Robinson Engineering, Ltd.
(name of organization) (name of organization)
By: By:
(individual’s signature) (individual’s signature)
Date: Date:
(date signed) (date signed)

Name: Name:

(typed or printed) (typed or printed)
Title: Title:

(typed or printed) (typed or printed)
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EXHIBIT C—AMENDMENT TO MAIN AGREEMENT

AMENDMENT TO MAIN AGREEMENT
Amendment No. [Enter Amendment Number]

Owner: Village of Sugar Grove

Engineer: Robinson Engineering, Ltd

Effective Date of Agreement:  XXXXX XX, XXXX

Nature of Amendment: (Check those that apply)

0  Modifications to responsibilities of Owner

[0  Modifications of payment to Engineer

[0  Modifications to term of Main Agreement

0  Modifications to other terms and conditions of the Main Agreement

Description of Modifications:

[Here describe the modifications, in as much specificity and detail as needed. Use an attachment if
necessary.]

Owner and Engineer hereby agree to modify the above-referenced Main Agreement as set forth in this
Amendment. The Effective Date of the Amendment is [Enter Effective Date of Amendment].

Owner Engineer

(typed or printed name of organization)

By:

(individual’s signature)

(Attach evidence of authority to sign.)

Date:
(date signed)
Name:
(typed or printed)
Title:

(typed or printed)

(typed or printed name of organization)

By:

(individual’s signature)

(Attach evidence of authority to sign.)

Date:
(date signed)
Name:
(typed or printed)
Title:

(typed or printed)

Exhibit C—Amendment to Main Agreement.
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EXHIBIT D—RESERVED
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EXHIBIT E—RESERVED
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Exhibit F—Electronic Documents Protocol (EDP).
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EXHIBIT G—INSURANCE

ARTICLE 1—INSURANCE

Paragraph 6.04 of the Main Agreement, Insurance, is supplemented to include the following Exhibit G
Paragraphs 1.01 and 1.02:

1.01 Insurance Policies and Limits

A. In accordance with Paragraph 6.04.A of the Main Agreement, the insurance that Engineer
must procure and maintain, and the policy limits of such insurance, are as shown on the
following sample Certificate of Insurance:

— DJEALCO-01 KSHOCKLEY
ACCRD CERTIFICATE OF LIABILITY INSURANCE o

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this ate does not confer rights to the certificate holder in lieu of such

PRODUCER CONEACT

£300 GrocneBoro Drive e £ao: (103) 827-2277 4% w0 (703) 827-2279

Suite 980 KL .. admin@amesgough.com

McLean. VA 2102 NSURER(S) AFFORDING COVERAGE | NAIC #

| msures & : Charter Oak Fire Insurance Company A+ (XV) 25615

WSURED msurer & : Phoenix Insurance Company A++, XV 25623
Robinson Engineering Ltd. insureR ¢ . Travelers Property Casually Comgany of America, Aes, X 35674
10045 West Lincoln Highway wsures o : Travelers Indemnity Company, A++, XV 25658
Frankfort, IL 60423 msuren £ : LLoyds of London/HCC (A+,XV) 15792

INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED DR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIM IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AMD CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

J_.ls: T¥PE OF INSURANCE % POLICY NUMBER mﬁ% LIMITS
A | X | COMMERCIAL GENERAL LIABILITY I 1,000,000
|| cramsamoe | X | occur ¥630D0833587COF26 TMi2026 | 71172027 s 300,000
MED EXF [Any one person) | § 5,000
PERSOMNAL & ADV INJURY |5 1,000,000
GENL AGGREGATE LIMIT APFPLIES PER GENERAL AGGREGATE |5 z'm'm
rouey | X BB Loo FRODUETS - COMPIOR AGG | § 2,000,000
OTHER- . ____ } 3
B | auromosne LTy h‘i“!‘:é“éi‘,’.?'"“" s s 1,000,000
X | anv auta 810D08451812643G Tnizo2e TI202T | gopiy iwuRy (Per pemcn) | 5
[ | owHED I SCHEDULED I
|| AUTOSoey | | ALTOS BODILY INJURY {Pes accideni} | §
.0 OPERTY DAMAGE
| Aoy | TR PR s
} 3
= | X umemeriause | X | oceus EACH OCCURRENCE s 10,000,000
|| excessuas CLAINS MADE CUP-DOB564E0-26-43 2026 | T2 [ 10,000,000
pen | X | mETENTIONS 0 s
D | WORKERS COMPENSATION X | R OTH-
AND EMPLOYERS LIASILITY LSTATUTE | [ER |
ANY PROPRIETORPARTMERE XECUTIVE L UBD08525532643G niz026 Tnizoz1 E.L. EACH ACCIDENT } 3 1,000,000
OFFICERMEMEER EXCLUDEDT N | nia T 1,000,000
"U\-"d:m;"ﬂ E.L DISEASE - EA EMPLOYEE| § . ’
yes, describe under
,u:scmp TICN CF DFERATKING hekrw | I I I LEL DISEASE - FOLICY LIMIT_|§ 1,000,000
E Professional Liab. ANE1327 11/3/2025 | 11/3/2026 Per Claim/Aggregate 5,000,000

DESCRIFTION OF OPERATIONS | LOCATIONS /| VEHICLES [ACORD 101, Addtional Remarks Schedule, may be attached if more space ks required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
T THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
WKRNCH O MELNAncS ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
_// e
77 22 ]
ACORD 25 (2016/03) ‘© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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B.

In accordance with Paragraph 6.04.C of the Main Agreement, the insurance that Owner must
procure and maintain, and the policy limits of such insurance, are :

Policy limits of not less
Coverage
than:
Workers’ Compensation
State | Statutory
Employer’s Liability
Each accident $2,000,000
Each employee$ $2,000,000
Policy limit $2,000,000
Commercial General Liability
General Aggregate $4,000,000
Personal and Advertising Injury $2,000,000
Bodily Injury and Property Damage—Each Occurrence $2,000,000
Automobile Liability
Combined Single Limit
Combined Single Limit (Bodily Injury and Property Damage) | $2,000,000
Excess or Umbrella Liability
Each Occurrence $3,000,000
General Aggregate $3,000,000

1.02  Additional Insureds

A.

Owner shall cause Engineer, its Subconsultants, and its Engineer's Subcontractors to be listed
as additional insureds on any of Owner's general liability policies that are applicable to the
Project. The following individuals or entities are to be listed on Owner's general liability
policies of insurance (and on Contractor's policies required under Paragraph 6.04.D of the
Main Agreement) as additional insureds:

Name of Additional Insured Address

Robinson Engineering, Ltd 10045 W. Lincoln Highway, Frankfort, IL 60423

TBD per Task Order

During the term of this Main Agreement the Engineer shall notify Owner of any other
Subconsultant or Engineer's Subcontractor to be listed as an additional insured on Owner's
and applicable Contractor's general liability policies of insurance.

The Owner must be listed on Engineer's general liability policy as provided in
Paragraph 6.04.B.

For applicable Contractor's general liability policies of insurance, the additional insured
endorsements will include both ongoing operations and products and completed operations
coverage through ISO Endorsements CG 20101001 and CG 20371001 (together). If
Contractor demonstrates to Owner that the specified ISO endorsements are not
commercially available, then Contractor may satisfy this requirement by providing equivalent
endorsements.

For applicable Contractor's general liability policies of insurance, Contractor shall provide
ISO Endorsement CG 20 32 07 04, "Additional Insured—Engineers, Architects or Surveyors
Not Engaged by the Named Insured" or its equivalent for Engineer, Subconsultants, and other
design professional additional insureds.

Exhibit G—Insurance.
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EXHIBIT I—LIMITATIONS OF LIABILITY

ARTICLE 1—LIMITATIONS OF LIABILITY

1.01

Limitation of Engineer's Liability

A.

Engineer's Liability Limited to Amount of Insurance Proceeds: Engineer shall procure and
maintain insurance as required by and set forth in ExhibitG to this Agreement.
Notwithstanding any other provision of this Agreement, and to the fullest extent permitted
by Laws and Regulations, the total liability, in the aggregate, of Engineer and Engineer's
officers, directors, members, partners, agents, employees, Subconsultants, and Engineer's
Subcontractors to Owner and anyone claiming by, through, or under Owner for any and all
claims, losses, costs, or damages whatsoever (including but not limited to direct, indirect,
special, incidental, punitive, exemplary, or consequential damages) arising out of, resulting
from, or in any way related to the Project or the Agreement from any cause or causes,
including but not limited to the negligence, professional errors or omissions, strict liability,
breach of contract, indemnity obligations, or warranty express or implied, of Engineer or
Engineer's officers, directors, members, partners, agents, employees, Subconsultants, or
Engineer's Subcontractors (hereafter "Owner's Claims"), will be limited to (1) responsibility
for payment of all or the applicable portion of any deductibles, either directly to the
Engineer's insurers or in settlement or satisfaction, in whole or in part, of Owner's Claims,
and (2) total insurance proceeds covered and paid on behalf of or to Engineer by Engineer's
insurers in settlement or satisfaction of Owner's Claims under the terms and conditions of
Engineer's applicable insurance policies up to the amount of insurance required under this
Agreement.

1. Such limitation will not be reduced, increased, or adjusted on account of legal fees paid,
or costs and expenses of investigation, claims adjustment, defense, or appeal.

2. Ifnosuchinsurance coverage is provided with respect to Owner's Claims for any reason,
then the total liability, in the aggregate, of Engineer and Engineer's officers, directors,
members, partners, agents, employees, Subconsultants, and Engineer's Subcontractors,
to Owner and anyone claiming by, through, or under Owner, for any and all such
uninsured Owner's Claims will not exceed $50,000.

Exhibit |—Limitations of Liability.
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APPENDIX 2: STANDARD HOURLY RATES SCHEDULE

A. Standard Hourly Rates

1. Standard Hourly Rates are set forth in this Appendix 2 and include salaries and wages
paid to personnel in each billing class plus the cost of customary and statutory benefits,
general and administrative overhead, non-project operating costs, and operating
margin or profit.

2. The Standard Hourly Rates apply only as specified in the Agreement and the governing
Task Order.

3. The Standard Hourly Rates are subject to annual adjustment (typically as of January 1).

B. Schedule: Hourly rates for services performed on or after the date of the Agreement are:

2026 Standard Billing Rates - Effective January 1, 2026 Billing Rates
Principal Engineer 1/ 2 $224.00 - §235.00
Senior Project Manager 1/ 2 $207.00-$215.00
Senior Engineer 1/2/3 $181.00 - 5205.00
Project Engineer1/2/3/4 $146.00- 5175.00
Project Manager1/2/ 3 $153.00- $171.00
Engineering Technician $145.00
Chief Land Surveyor $190.00
Land Surveyor1/2/3 $140.00-5175.00
Surveying Technologist 1/2 $124.00- §140.00
Senior Planner $180.00
Planner $151.00
Senior Project Scientist 5169.00
Grant Writer 1/2 $106.00- $125.00
Project Developer1/2 /3 $124.00 - $188.00
GIS Coordinator $182.00
GIS Developer $150.00
GIS Technologist §122.00
CAD istant M / CAD Manag $167.00- 5180.00
CAD Designer $151.00
CAD Technologist 1/2 $115.00- 5132.00
Resident Engineer1/2/3 $146.00- $174.00
Resident Engineering Representative 1/2/3 $145.00 - §159.00
Assistant Field Superintendent / Field Superintendent | $181.00-$192.00
Field Crew Chief $150.00
Field Crew Member 1/ 2 $95.00- 5115.00
Operations Manager $162.00
Dperations Coordinator $117.00
Operator 1/2/3 $101.00- 5114.00
IT Technologist / IT Coordinator $123.00- 5164.00
Administrative 1/2 $94.00- 5106.00
Project Administration $121.00
Intern / Engineering Intern $60.00-565.00
1 Man Field Crew - Prevailing Wage* $225.00
2 Man Field Crew - Prevailing Wage* $355.00

* Rates are subject to revision on or after 1/1/2027.

* Reimbursable Expenses at a factor of 1.10. Sub-

- .
sultant Fee Markup at 10% ‘iv‘-‘ Rob’nson
* *Estimated llinots prevailing wage rate for coverad work based on recent Department
of Lebor Davis Bacen clanfication.
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